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REQUEST FOR QUOTATIONS - CONSTRUCTION
A. PRICE
The contractor shall complete all work, including furnishing all labor, material,
equipment and services required under this purchase order for the following firm fixed price and

within the time specified. This price shall include all labor, materials, overhead and profit.

Total Price in HRK

B. SCOPE OF WORK

The character and scope of the work are set forth in the contract. The Contractor shall
furnish and install all materials required by this contract. For detailed Scope of Work, please see
Attachment 1.

In case of differences between small and large-scale drawings, the latter will govern.
Where a portion of the work is drawn in detail and the remainder of the work is indicated in
outline, the parts drawn in detail shall apply also to all other portions of the work.

C. INSPECTION AND ACCEPTANCE

The COR, or his/her authorized representatives, will inspect from time to time the services being
performed and the supplies furnished to determine whether work is being performed in a
satisfactory manner, and that all supplies are of acceptable quality and standards.

The Contractor shall be responsible for any countermeasures or corrective action, within the
scope of this contract, which may be required by the Contracting Officer as a result of such
inspection.

Substantial Completion: Definitions

(a) "Substantial Completion™ means the stage in the progress of the work as determined
and certified by the Contracting Officer in writing to the Contractor, on which the work
(or a portion designated by the Government) is sufficiently complete and satisfactory.
Substantial completion means that the property may be occupied or used for the purpose
for which it is intended, and only minor items such as touch-up, adjustments, and minor
replacements or installations remain to be completed or corrected which:

(1) do not interfere with the intended occupancy or utilization of the work, and

(2) can be completed or corrected within the time period required for final

completion.

(b) The "date of substantial completion” means the date determined by the Contracting
Officer or authorized Government representative as of which substantial completion of
the work has been achieved.



Use and Possession upon Substantial Completion

The Government shall have the right to take possession of and use the work upon
substantial completion. Upon notice by the Contractor that the work is substantially complete (a
Request for Substantial Completion) and an inspection by the Contracting Officer or an
authorized Government representative (including any required tests), the Contracting Officer
shall furnish the Contractor a Certificate of Substantial Completion. The certificate will be
accompanied by a Schedule of Defects listing items of work remaining to be performed,
completed or corrected before final completion and acceptance. Failure of the Contracting
Officer to list any item of work shall not relieve the Contractor of responsibility for complying
with the terms of the contract. The Government's possession or use upon substantial completion
shall not be deemed an acceptance of any work under the contract.

Final Completion and Acceptance: Definitions

(@) "Final completion and acceptance” means the stage in the progress of the work as
determined by the Contracting Officer and confirmed in writing to the Contractor, at which all
work required under the contract has been completed in a satisfactory manner, subject to the
discovery of defects after final completion, and except for items specifically excluded in the
notice of final acceptance.

(b) The "date of final completion and acceptance” means the date determined by the
Contracting Officer when final completion of the work has been achieved, as indicated by
written notice to the Contractor.

Final Inspection and Tests

The Contractor shall give the Contracting Officer at least five (5) days advance written
notice of the date when the work will be fully completed and ready for final inspection and tests.
Final inspection and tests will be started not later than the date specified in the notice unless the
Contracting Officer determines that the work is not ready for final inspection and so informs the
Contractor.

Final Acceptance

If the Contracting Officer is satisfied that the work under the contract is complete (with
the exception of continuing obligations), the Contracting Officer shall issue to the Contractor a
notice of final acceptance and make final payment upon:

-Satisfactory completion of all required tests,

-a final inspection that all items by the Contracting Officer listed in the Schedule of
Defects have been completed or corrected and that the work is finally complete (subject
to the discovery of defects after final completion), and

-submittal by the Contractor of all documents and other items required upon completion
of the work, including a final request for payment (Request for Final Acceptance).

D - DELIVERIES OR PERFORMANCE



52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK
(APR 1984)

The Contractor shall be required to:
(a) commence work under this contract within 2 weeks after the date the
Contractor receives the notice to proceed,
(b) prosecute the work diligently, and,
(c) complete the entire work ready for use not later than 8 weeks after NTP

The time stated for completion shall include final cleanup of the premises and completion of
punch list items.

52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000)

(@) If the Contractor fails to complete the work within the time specified in the
contract, or any extension, the Contractor shall pay liquidated damages to the Government in the
amount of $250 for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor’s right to proceed, liquidated
damages will continue to accrue until the work is completed. These liquidated damages are in
addition to excess costs of repurchase under the Default clause.

CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES

@) The time for submission of the schedules referenced in FAR 52.236-15,
"Schedules for Construction Contracts”, paragraph (a), is hereby modified to reflect the due date
for submission as “five calendar days after receipt of an executed contract".

(b) These schedules shall include the time by which shop drawings, product data,
samples and other submittals required by the contract will be submitted for approval.

(© The Contractor shall revise such schedules (1) to account for the actual progress
of the work, (2) to reflect approved adjustments in the performance schedule, and (3) as required
by the Contracting Officer to achieve coordination with work by the Government and any
separate contractors used by the Government. The Contractor shall submit a schedule, which
sequences work so as to minimize disruption at the job site.

(d) All deliverables shall be in the English language and any system of dimensions
(English or metric) shown shall be consistent with that used in the contract. No extension of
time shall be allowed due to delay by the Government in approving such deliverables if the
Contractor has failed to act promptly and responsively in submitting its deliverables. The
contractor shall identify each deliverable as required by the contract.

(e Acceptance of Schedule: When the Government has accepted any time schedule;
it shall be binding upon the Contractor. The completion date is fixed and may be extended only



by a written contract modification signed by the Contracting Officer. Acceptance or approval of
any schedule or revision thereof by the Government shall not:
(1) Extend the completion date or obligate the Government to do so,
(2) Constitute acceptance or approval of any delay, or
(3) Excuse the Contractor from or relieve the Contractor of its obligation to maintain
the progress of the work and achieve final completion by the established
completion date.

Notice Of Delay

If the Contractor receives a notice of any change in the work, or if any other conditions arise
which are likely to cause or are actually causing delays which the Contractor believes may result
in late completion of the project, the Contractor shall notify the Contracting Officer. The
Contractor’s notice shall state the effect, if any, of such change or other conditions upon the
approved schedule, and shall state in what respects, if any, the relevant schedule or the
completion date should be revised. The Contractor shall give such notice promptly, not more
than ten (10) days after the first event giving rise to the delay or prospective delay. Only the
Contracting Officer may make revisions to the approved time schedule.

Notice to Proceed

@ After receiving and accepting any bonds or evidence of insurance, the Contracting
Officer will provide the Contractor a Notice to Proceed. The Contractor must then prosecute the
work, commencing and completing performance not later than the time period established in the
contract.

(b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed
before receipt and acceptance of any bonds or evidence of insurance. Issuance of a Notice to
Proceed by the Government before receipt of the required bonds or insurance certificates or
policies shall not be a waiver of the requirement to furnish these documents.

Working Hours

All work shall be performed during regular working hours, Monday-Friday 8am-6pm. Other
hours, if requested by the Contractor, may be approved by the Contracting Officer's
Representative (COR). The Contractor shall give 24 hours in advance to COR who will consider
any deviation from the hours identified above. Changes in work hours, initiated by the
Contractor, will not be a cause for a price increase.

Preconstruction Conference

A preconstruction conference will be held within 10 days after contract award at Tusakanac 80 to
discuss the schedule, submittals, notice to proceed, mobilization and other important issues that
effect construction progress. See FAR 52.236-26, Preconstruction Conference.



Deliverables

The following items shall be delivered under this contract:

Description Quantity | Delivery Date Deliver to
Section G. Securities/Insurance 1 10 days after award Contracting
Officer

Section E. Construction Schedule 1 10 days after award COR

Section E Preconstruction Conference 1 10 days after award COR

Section G. Personnel Biographies 1 10 days after award COR

Section F. Payment Request 1 last calendar day of each | COR
month

Section D. Request for Substantial 1 15 days before inspection | COR

Completion

SectionD Request for Final Acceptance 1 5 days before inspection | COR

F. ADMINISTRATIVE DATA

652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)

@ The Contracting Officer may designate in writing one or more Government
employees, by name or position title, to take action for the Contracting Officer under this
contract. Each designee shall be identified as a Contracting Officer’s Representative
(COR). Such designation(s) shall specify the scope and limitations of the authority so
delegated; provided, that the designee shall not change the terms or conditions of the
contract, unless the COR is a warranted Contracting Officer and this authority is

delegated in the designation.

(b) The COR for this contract is the Embassy Facilities Maintenance Manager.

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-
Price Construction Contracts”. The following elaborates on the information contained in that

clause.

Requests for payment may be made no more frequently than monthly. Payment requests
shall cover the value of labor and materials completed and in place, including a prorated portion

of overhead and profit.

After receipt of the Contractor's request for payment, and on the basis of an inspection of
the work, the Contracting Officer shall make a determination as to the amount, which is then
due. If the Contracting Officer does not approve payment of the full amount applied for, less the
retainage allowed by in 52.232-5, the Contracting Officer shall advise the Contractor as to the

reasons.




Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-
27(a)(1)(1)(A) is hereby changed to 30 days.

The contractor shall show Value Added Tax (VAT) as a separate item on invoices submitted for
payment.

The Embassy is exempt from paying taxes based on Acrticle 13. paragraph 1. subparagraph. 3 of
the Law of Value Added Taxes.



G. SPECIAL REQUIREMENTS

Performance/Payment Protection

The Contractor shall furnish some form of payment protection as described in 52.228-13
in the amount of 50% of the contract price.

The Contractor shall provide the information required by the paragraph above within ten
(10) calendar days after award. Failure to timely submit the required security may result in
rescinding or termination of the contract by the Government. If the contract is terminated, the
contractor will be liable for those costs as described in FAR 52.249-10, Default (Fixed-Price
Construction), which is included in this purchase order.

The bonds or alternate performance security shall guarantee the Contractor's execution
and completion of the work within the contract time. This security shall also guarantee the
correction of any defects after completion, the payment of all wages and other amounts payable
by the Contractor under its subcontracts or for labor and materials, and the satisfaction or
removal of any liens or encumbrances placed on the work.

The required securities shall remain in effect in the full amount required until final
acceptance of the project by the Government. Upon final acceptance, the penal sum of the
performance security shall be reduced to 10% of the contract price. The security shall remain in
effect for one year after the date of final completion and acceptance, and the Contractor shall pay
any premium required for the entire period of coverage.

Insurance
The Contractor is required by FAR 52.228-5, "Insurance - Work on a Government Installation"
to provide whatever insurance is legally necessary. The Contractor shall at its own expense

provide and maintain during the entire performance period the following insurance amounts:

General Liability (includes premises/operations, collapse hazard, products, completed
operations, contractual, independent contractors, broad form property damage, personal injury)

1. Bodily Injury on or off the site stated in US Dollars:

Per Occurrence $1,000,000.00
Cumulative $1,000,000.00

2. Property Damage on or off the site in US Dollars:
Per Occurrence $1,000,000.00
Cumulative $1,000,000.00

The foregoing types and amounts of insurance are the minimums required. The
Contractor shall obtain any other types of insurance required by local law or that are ordinarily or



customarily obtained in the location of the work. The limit of such insurance shall be as
provided by law or sufficient to meet normal and customary claims.

The Contractor agrees that the Government shall not be responsible for personal injuries
or for damages to any property of the Contractor, its officers, agents, servants, and employees, or
any other person, arising from and incident to the Contractor's performance of this contract. The
Contractor shall hold harmless and indemnify the Government from any and all claims arising
there from, except in the instance of gross negligence on the part of the Government.

The Contractor shall obtain adequate insurance for damage to, or theft of, materials and
equipment in insurance coverage for loose transit to the site or in storage on or off the site.

The general liability policy required of the Contractor shall name "the United States of
America, acting by and through the Department of State", as an additional insured with respect to
operations performed under this contract.

Document Descriptions

Supplemental Documents: The Contracting Officer shall furnish from time to time such detailed
drawings and other information as is considered necessary, in the opinion of the Contracting
Officer, to interpret, clarify, supplement, or correct inconsistencies, errors or omissions in the
Contract documents, or to describe minor changes in the work not involving an increase in the
contract price or extension of the contract time. The Contractor shall comply with the
requirements of the supplemental documents, and unless prompt objection is made by the
Contractor within 20 days, their issuance shall not provide for any claim for an increase in the
Contract price or an extension of contract time.

Record Documents: The Contractor shall maintain at the project site:

(1) a current marked set of Contract drawings and specifications indicating all
interpretations and clarification, contract modifications, change orders, or any other
departure from the contract requirements approved by the Contracting Officer; and,

(2) a complete set of record shop drawings, product data, samples and other submittals as
approved by the Contracting Officer.

"As-Built" Documents: After final completion of the work, but before final acceptance thereof,
the Contractor shall provide:
(1) a complete set of "as-built" drawings, based upon the record set of drawings, marked
to show the details of construction as actually accomplished; and,
(2) record shop drawings and other submittals, in the number and form as required by the
specifications.

Laws and Requlations

The Contractor shall, without additional expense to the Government, be responsible for
complying with all laws, codes, ordinances, and regulations applicable to the performance of the
work, including those of the host country, and with the lawful orders of any governmental



authority having jurisdiction. Host country authorities may not enter the construction site
without the permission of the Contracting Officer. Unless otherwise directed by the Contracting
Officer, the Contractor shall comply with the more stringent of the requirements of such laws,
regulations and orders and of the contract. In the event of a conflict between the contract and
such laws, regulations and orders, the Contractor shall promptly advise the Contracting Officer
of the conflict and of the Contractor's proposed course of action for resolution by the Contracting
Officer.

The Contractor shall comply with all local labor laws, regulations, customs and practices
pertaining to labor, safety, and similar matters, to the extent that such compliance is not
inconsistent with the requirements of this contract.

The Contractor shall give written assurance to the Contracting Officer that all
subcontractors and others performing work on or for the project have obtained all requisite
licenses and permits.

The Contractor shall submit proper documentation and evidence satisfactory to the
Contracting Officer of compliance with this clause.

Construction Personnel

The Contractor shall maintain discipline at the site and at all times take all reasonable
precautions to prevent any unlawful, riotous, or disorderly conduct by or among those employed
at the site. The contractor shall ensure the preservation of peace and protection of persons and
property in the neighborhood of the project against such action. The Contracting Officer may
require, in writing, that the Contractor remove from the work any employee that the Contracting
Officer deems incompetent, careless, insubordinate or otherwise objectionable, or whose
continued employment on the project is deemed by the Contracting Officer to be contrary to the
Government's interests.

If the Contractor has knowledge that any actual or potential labor dispute is delaying or
threatens to delay the timely performance of this contract, the Contractor shall immediately give
notice, including all relevant information, to the Contracting Officer.

After award, the Contractor has 10 calendar days to submit to the Contracting Officer a
list of workers and supervisors assigned to this project for the Government to conduct all
necessary security checks. It is anticipated that security checks will take about one week to
perform. For each individual the list shall include:

Full Name

Place and Date of Birth
Current Address

Identification number (JMBG)



Failure to provide any of the above information may be considered grounds for rejection
and/or resubmittal of the application. Once the Government has completed the security
screening and approved the applicants a badge will be provided to the individual for access to the
site. This badge may be revoked at any time due to the falsification of data, or misconduct on
site.

The Contractor shall provide an English speaking supervisor on site at all times. This
position is considered as key personnel under this purchase order.

Materials and Equipment

All materials and equipment incorporated into the work shall be new and for the purpose
intended, unless otherwise specified. All workmanship shall be of good quality and performed in
a skillful manner that will withstand inspection by the Contracting Officer.

Special Warranties

Any special warranties that may be required under the contract shall be subject to the
stipulations set forth in 52.246-21, "Warranty of Construction”, as long as they are not in
conflict.

The Contractor shall obtain and furnish to the Government all information required to
make any subcontractor's, manufacturer's, or supplier's guarantee or warranty legally binding and
effective. The contractor shall submit both the information and the guarantee or warranty to the
Government in sufficient time to permit the Government to meet any time limit specified in the
guarantee or warranty, but not later than completion and acceptance of all work under this
contract.

Equitable Adjustments

Any circumstance for which the contract provides an equitable adjustment that causes a
change within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change
under that clause; provided, that the Contractor gives the Contracting Officer prompt written
notice (within 20 days) stating:

(a) the date, circumstances, and applicable contract clause authorizing an equitable
adjustment and

(b) that the Contractor regards the event as a changed condition for which an equitable
adjustment is allowed under the contract.

The Contractor shall provide written notice of a differing site condition within 10
calendar days of occurrence following FAR 52.236-2, Differing Site Conditions.

Zoning Approvals and Permits

The Government shall be responsible for:
e obtaining proper zoning or other land use control approval for the project



e obtaining the approval of the Contracting Drawings and Specifications
e paying fees due for the foregoing; and,
o for obtaining and paying for the initial building permits.

H. CLAUSES
52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their full

text available. Also, the full text of a clause may be accessed electronically at this/these
address(es): http://acquisition.gov/far/index.html or, http://farsite.hill.af.mil/search.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not
available at the locations indicated above, use the Dept. of State Acquisition Website at
http://www.statebuy.state.gov to see the links to the FAR. You may also use an Internet “search
engine” (e.g., Yahoo, Excite, Alta Vista, etc.) to obtain the latest location of the most current
FAR.

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)

Clause Title and Date

52.204-9 PERSONAL IDENTIFICATION VERIFICATION OF CONTRACTOR
PERSONNEL (JAN 2006)

52.209-6 Protecting the Government's Interest When Subcontracting with
Contractors Debarred, Suspended, or Proposed for Debarment
(SEP 2006)

52.213-4 Terms and Conditions-Simplified Acquisitions (Other than Commercial
Items) (MAR 2009)

52.222-1 Notice to the Government of Labor Disputes (FEB 1997)

52.222-19 Child Labor — Cooperation with Authorities and Remedies (MAY 2008)

52.222-50 COMBATING TRAFFICKING IN PERSONS (FEB 2009)

52.225-10 Notice of Buy American Act/Balance of Payments Program—
Construction Materials (FEB 2000)

52.225-13 Restrictions on Certain Foreign Purchases (JUN 2008)

52.225-14 Inconsistency Between English Version and Translation of
Contract (AUG 1989)

52.228-4 Workers’ Compensation and War-Hazard Insurance Overseas (APR 1984)

52.228-5 Insurance - Work on a Government Installation (JAN 1997)

52.228-11 Pledges of Assets (FEB 1990)

52.228-13 Alternative Payment Protection (JUL 2000)

52.229-6 Taxes - Foreign Fixed-Price Contracts (JUN 2003)

52.232-5 Payments under Fixed-Price Construction Contracts (SEP 2002)

52.232-8 Discounts for Prompt Payment (FEB 2002)

52.232-11 Extras (APR 1984)



52.232-18
52.232-24
52.232-27
52.232-34

52.233-1
52.233-3
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-14
52.236-15
52.236-21
52.236-26
52.242-14
52.243-4
52.243-5
52.244-6
52.245-9
52.246-12
52.246-21
52.249-2

52.249-14
52.249-10

Availability of Funds (APR 1984)

Prohibition of Assignment of Claims (JAN 1986)

Prompt Payment for Construction Contracts (OCT 2008)
Payment by Electronic Funds Transfer — Other than Central Contractor
Registration (MAY 1999)

Disputes (JUL 2002) Alternate |1 (DEC 1991)

Protest after Award (AUG 1996)

Differing Site Conditions (APR 1984)

Site Investigation and Conditions Affecting the Work (APR 1984)
Material and Workmanship (APR 1984)

Superintendence by the Contractor (APR 1984)

Permits and Responsibilities (NOV 1991)

Other Contracts (APR 1984)

Protection of Existing Vegetation, Structures,

Equipment, Utilities, and Improvements (APR 1984)
Operations and Storage Areas (APR 1984)

Use and Possession Prior to Completion (APR 1984)
Cleaning Up (APR 1984)

Availability and Use of Utility Services (APR 1984)
Schedules for Construction Contracts (APR 1984)
Specifications and Drawings for Construction (FEB 1997)
Preconstruction Conference (FEB 1995)

Suspension Of Work (APR 1984)

Changes (JUNE 2007)

Changes and Changed Conditions (APR 1984)
Subcontracts for Commercial Items (FEB 2009)

Use & Charges (JUNE 2007)

Inspection of Construction (AUG 1996)

Warranty of Construction (APR 1984)

Termination for Convenience of the Government (Fixed-Price)
(MAY 2004) Alternate | (APR 1984)

Excusable Delay (APR 1984)

Default (Fixed-Price Construction) (APR 1984)

DOSAR 652.236-70 ACCIDENT PREVENTION (APR 2004)

(a)

The contractor shall provide and maintain work environments and

procedures which will safeguard the public and Government personnel, property, materials,
supplies, and equipment exposed to contractor operations and activities; avoid interruptions of
Government operations and delays in project completion dates; and, control costs in the
performance of this contract. For these purposes, the contractor shall:

(1) Provide appropriate safety barricades, signs and signal lights;



(2) Comply with the standards issued by any local government authority having
jurisdiction over occupational health and safety issues; and,

(3) Ensure that any additional measures the contracting officer determines to be
reasonably necessary for this purpose are taken.

(4) For overseas construction projects, the contracting officer shall specify in writing
additional requirements regarding safety if the work involves:

(i) Scaffolding;

(i) Work at heights above two (2) meters;

(iii) Trenching or other excavation greater than one (1) meter in depth;
(iv) Earth moving equipment;

(v) Temporary wiring, use of portable electric tools, or other recognized electrical
hazards. Temporary wiring and portable electric tools require the use of a ground fault circuit
interrupter (GFCI) in the affected circuits; other electrical hazards may also require the use of a
GFCI;

(vi) Work in confined spaces (limited exits, potential for oxygen less that 19.5 percent or
combustible atmosphere, potential for solid or liquid engulfment, or other hazards considered to
be immediately dangerous to life or health such as water tanks, transformer vaults, sewers,
cisterns, etc.);

(vii) Hazardous materials — a material with a physical or health hazard including but not
limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any operations which
creates any kind of contamination inside an occupied building such as dust from demolition
activities, paints, solvents, etc.; or

(viii) Hazardous noise levels.

(b) Records. The contractor shall maintain an accurate record of exposure data on all
accidents incident to work performed under this contract resulting in death, traumatic injury,
occupational disease, or damage to or theft of property, materials, supplies, or equipment. The
contractor shall report this data in the manner prescribed by the contracting officer.

(c) Subcontracts. The contractor shall be responsible for its subcontractors’ compliance
with this clause.

(d) Written program. Before commencing work, the contractor shall:



(1) Submit a written plan to the contracting officer for implementing this clause. The
plan shall include specific management or technical procedures for effectively controlling
hazards associated with the project; and,

(2) Meet with the contracting officer to discuss and develop a mutual understanding
relative to administration of the overall safety program.

(e) Notification. The contracting officer shall notify the contractor of any non-
compliance with these requirements and the corrective actions required. This notice, when
delivered to the contractor or the contractor’s representative on site, shall be deemed sufficient
notice of the non-compliance and corrective action required. After receiving the notice, the
contractor shall immediately take corrective action. If the contractor fails or refuses to promptly
take corrective action, the contracting officer may issue an order suspending all or part of the
work until satisfactory corrective action has been taken. The contractor shall not be entitled to
any equitable adjustment of the contract price or extension of the performance schedule on any
suspension of work order issued under this clause.

(End of clause)

652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999)

(a) The contractor warrants the following:

(1) That it has obtained authorization to operate and do business in the country or countries in
which this contract will be performed;

(2) That is has obtained all necessary licenses and permits required to perform this contract;
and,

(3) That it shall comply fully with all laws, decrees, labor standards, and regulations of said
country or countries during the performance of this contract.

(b) If the party actually performing the work will be a subcontractor or joint venture partner,
then such subcontractor or joint venture partner agrees to the requirements of paragraph (a) of
this clause.

652.243-70 NOTICES (AUG 1999)

Any notice or request relating to this contract given by either party to the other shall be in
writing. Said notice or request shall be mailed or delivered by hand to the other party at the
address provided in the schedule of the contract. All modifications to the contract must be made
in writing by the contracting officer.

652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999)

Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do
not profit personally from sales or other transactions with persons who are not themselves
entitled to exemption from import restrictions, duties, or taxes. Should the contractor experience
importation or tax privileges in a foreign country because of its contractual relationship to the
United States Government, the contractor shall observe the requirements of 22 CFR



Part 136 and all policies, rules, and procedures issued by the chief of mission in that foreign
country.



I. LIST OF ATTACHMENTS

ATTACHMENT NO. DESCRIPTION OF ATTACHMENT

Attachment 1  Statement of Work (SOW)

Attachment 2 Sample Bank Letter of Guaranty

Attachment 3 Breakdown of Price by Divisions
of Specifications

Attachment 4 Drawings

NO.PAGES

[N



J. QUOTATION INFORMATION
A QUALIFICATIONS OF OFFERORS

Offerors/quoters must be technically qualified and financially responsible to perform the
work described in this solicitation. At a minimum, each Offeror/Quoter must meet the following
requirements:

Q) Be able to understand written and spoken English;

(2 Have an established business with a permanent address and telephone listing;

(3) Be able to demonstrate prior construction experience with suitable references;

4) Have the necessary personnel, equipment and financial resources available to
perform the work;

(5) Have all licenses and permits required by local law;

(6) Meet all local insurance requirements;

(7) Have the ability to obtain or to post adequate performance security, such as
bonds, irrevocable letters of credit or guarantees issued by a reputable financial institution;

(8) Have no adverse criminal record; and

9) Have no political or business affiliation which could be considered contrary to the
interests of the United States.

B. SUBMISSION OF QUOTATIONS

This solicitation is for the performance of the construction services described in the
SCOPE OF WORK, and the Attachments which are a part of this request for quotation.

Each quotation must consist of the following:
Volume Title No. of Copies*

| Standard Form 1442 including a completed 2
Attachment 3, "BREAKDOWN OF
PROPOSAL PRICE BY DIVISIONS OF SPECIFICATIONS.

Il Performance schedule in the form of a "bar 2
chart" and Business Management/Technical
Proposal.

Submit the complete quotation to the address indicated on Standard Form 1442, if mailed, or the
address set forth below, if hand delivered.

US Embassy Zagreb/GSO
Delivery entrance
Thomasa Jeffersona2
10010 Zagreb



The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or
conditional assumptions taken with respect to any of the instructions or requirements of this
request for quotation in the appropriate volume of the offer.

Volume II: Performance schedule and Business Management/Technical Proposal.

@ Present the performance schedule in the form of a "bar chart™ indicating when the
various portions of the work will commence and be completed within the required schedule.
This bar chart shall be in sufficient detail to clearly show each segregable portion of work and its
planned commencement and completion date.

(b) The Business Management/Technical Proposal shall be in two parts, including the
following information:

Proposed Work Information - Provide the following:

(1) A list of the names, addresses and telephone numbers of the owners, partners,
and principal officers of the Offeror;

(2) The name and address of the Offeror's field superintendent for this project;

(3) A list of the names, addresses, and telephone numbers of subcontractors and
principal materials suppliers to be used on the project, indicating what portions of the work will
be performed by them; and,

Experience and Past Performance - List all contracts and subcontracts your company has
held over the past three years for the same or similar work. Provide the following information
for each contract and subcontract:

(1) Customer's name, address, and telephone numbers of customer's lead contract
and technical personnel;

(2) Contract number and type;

(3) Date of the contract award place(s) of performance, and completion dates;
Contract dollar value;

(4) Brief description of the work, including responsibilities; and
(5) Any litigation currently in process or occurring within last 5 years.
C.52.236-27 SITE VISIT (FEB 1995)
@ The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site

Investigations and Conditions Affecting the Work, will be included in any contract awarded as a
result of this solicitation. Accordingly, offerors or quoters are urged and expected to inspect the



site where the work will be performed.

(b) A site visit has been scheduled for Monday, 15-June-2009 at 1pm
(© Participants will meet at Tuskanac 80, Zagreb

D. MAGNITUDE OF CONSTRUCTION PROJECT

It is anticipated that the range in price of this contract will be: between $25,000 and
$100,000

E. LATE QUOTATIONS. Late quotations will not be accepted.

F._52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates the following provisions by reference, with the same force and effect
as if they were given in full text. Upon request, the Contracting Officer will make their full text
available. The offeror is cautioned that the listed provisions may include blocks that must be
completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full
text of those provisions, the offeror may identify the provision by paragraph identifier and
provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at: http://acquisition.gov/far/index.html/ or,
http://farsite.hill.af.mil/search.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not
available at the locations indicated above, use of an Internet “search engine™ (such as, Yahoo,
Infoseek, Alta Vista, etc.) is suggested to obtain the latest location of the most current FAR.
http://www.statebuy.state.gov

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)
52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004),
which is incorporated by reference into this solicitation.




K. EVALUATION CRITERIA

Award will be made to the lowest priced, acceptable, responsible quoter. The Government
reserves the right to reject quotations that are unreasonably low or high in price.

The Government will determine acceptability by assessing the offeror's compliance with the
terms of the RFQ. The Government will determine responsibility by analyzing whether the
apparent successful quoter complies with the requirements of FAR 9.1, including:

« ability to comply with the required performance period, taking into consideration all
existing commercial and governmental business commitments;

o satisfactory record of integrity and business ethics;
e necessary organization, experience, and skills or the ability to obtain them;
e necessary equipment and facilities or the ability to obtain them; and

« otherwise qualified and eligible to receive an award under applicable laws and
regulations.



SECTION L - REPRESENTATIONS, CERTIFICATIONS AND OTHER
STATEMENTS OF OFFERORS OR QUOTERS

L.1  52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

"Common parent"”, as used in this provision, means that corporate entity that owns or
controls an affiliated group of corporations that files its Federal income tax returns on a
consolidated basis, and of which the offeror is a member.

"Taxpayer Identification Number (TIN)", as used in this provision, means the number
required by the IRS to be used by the offeror in reporting income tax and other returns. The TIN
may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d)through (f) of this
provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325
(d), reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing regulations
issued by the Internal Revenue Service (IRS). If the resulting contract is subject to the reporting
requirements described in FAR 4.904, the failure or refusal by the offeror to furnish the
information may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent
amounts arising out of the offeror’s relationship with the Government (31 USC 7701( c)(3)). If
the resulting contract is subject to the payment reporting requirements described in FAR 4.904,
the TIN provided hereunder may be matched with IRS records to verify the accuracy of the
offeror’s TIN.

(d) Taxpayer Identification Number (TIN).

TIN:

____TIN has been applied for.

____TIN s not required because:

__ Offeror is a nonresident alien, foreign corporation, or foreign partnership that does
not have income effectively connected with the conduct of a trade or business in the U.S. and
does not have an office or place of business or a fiscal paying agent in the U.S.;

__Offeror is an agency or instrumentality of a foreign government;

__Offeror is an agency or instrumentaltiy of the Federal Government.

(e) Type of Organization.

___Sole Proprietorship;

__Partnership:

___Corporate Entity (not tax exempt);

__ Corporate Entity (tax emempt);

___ Government entity (Federal, State, or local);

__ Foreign government;

___International organization per 26 CFR 1.6049-4;

__ Other

(f) Common Parent.

____ Offeror is not owned or controlled by a common parent as defined in paragraph (a)
of this clause.

____Name and TIN of common parent;

Name




TIN

(End of provision)

L.2 52.204-6 CONTRACTOR IDENTIFICATION NUMBER -DATA UNIVERSAL
NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003)

@ The offeror shall enter, in the block with its name and address on the cover page
of its offer, the annotation “DUNS” or “DUNS+4” followed by the DUNS number or DUNS+4
that identifies the offeror’s name and address exactly as stated in the offer. The DUNS number if
a nine-digit number assigned by Dun and Bradstreet Information Services. The DUNS+4 is the
DUNS number plus a 4-character suffix that may be assigned at the discretion of the offeror to
establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT)
accounts (see Subpart 32.11) for the same parent company.

If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to
obtain one.
An offeror may obtain a DUNS number-
If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the
Internet at http://www.dnb.com; or
If located outside the United States, by contacting the local Dun and Bradstreet office.
(2) The offeror should be prepared to provide the following information:
Company legal business name.
Tradestyle, doing business, or other name by which your entity is commonly recognized.
Company physical street address, city, state and Zip Code.
Company mailing address, city, state and Zip Code (if separate from physical)
Company telephone number
Date the company was started.
Number of employees at your location.
Chief executive officer/key manager.
Line of business (industry)
Company Headquarters name and address (reporting relationship within your entity).

L.3 52.204-8 Annual Representations and Certifications. (FEB 2009)

(@)(1) The North American Industry Classification System (NAICS) code for this acquisition is
236118.

(2) The small business size standard is N/A.

(3) The small business size standard for a concern which submits an offer in its own name, other
than on a construction or service contract, but which proposes to furnish a product which it did
not itself manufacture, is 500 employees.

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation,
paragraph (d) of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use
paragraph (d) of this provision instead of completing the corresponding individual
representations and certifications in the solicitation. The offeror shall indicate which option
applies by checking one of the following boxes:



[ ](i) Paragraph (d) applies.

[ ] (ii) Paragraph (d) does not apply and the offeror has completed the individual representations
and certifications in the solicitation.

(c)(2) The following representations or certifications in ORCA are applicable to this solicitation
as indicated:

(i) 52.203-2, Certificate of Independent Price Determination Reserved

(i) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal
Transactions. This provision applies to solicitations expected to exceed $100,000.

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include
the clause at 52.204-7, Central Contractor Registration

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). Reserved

(v) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to
solicitations where the contract value is expected to exceed the simplified acquisition threshold.
(vi) 52.214-14, Place of Performance—Sealed Bidding Reserved.

(vii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of
performance is specified by the Government.

(viii) — (xii). Reserved

(xiii) 52.223-1, Biobased Product Certification. This provision applies to solicitations that
require the delivery or specify the use of USDA-designated items; or include the clause at
52.223-2, Affirmative Procurement of Biobased Products Under Service and Construction
Contracts.

(xiv) 52.223-4, Recovered Material Certification This provision applies to solicitations that are
for, or specify the use of, EPA-designated items.

(xv) 52.225-2, Buy American Act Certificate. This provision applies to solicitations containing
the clause at 52.225-1.

(xvi) 52.225-4, Buy American Act—Free Trade Agreements—Israeli Trade Act Certificate.
(Basic, Alternate I, and Alternate 11) This provision applies to solicitations containing the clause
at 52.225-3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its
Alternate | applies.

(C) If the acquisition value is $50,000 or more but is less than $67,826, the provision with its
Alternate Il applies.

(xvii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing
the clause at 52.225-5.

(xviii) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan—
Certification.

(xix) Reserved

(d) The offeror has completed the annual representations and certifications electronically via the
Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov.
After reviewing the ORCA database information, the offeror verifies by submission of the offer
that the representations and certifications currently posted electronically that apply to this
solicitation as indicated in paragraph (c) of this provision have been entered or updated within
the last 12 months, are current, accurate, complete, and applicable to this solicitation (including
the business size standard applicable to the NAICS code referenced for this solicitation), as of
the date of this offer and are incorporated in this offer by reference (see FAR 4.1201); except for



the changes identified below. These amended representation(s) and/or certification(s) are also
incorporated in this offer and are current, accurate, and complete as of the date of this offer. Any
changes provided by the offeror are applicable to this solicitation only, and do not result in an
update to the representations and certifications posted on ORCA.

(End of Clause)

L.4. 52.225-18 Place of Manufacture (Sept 2006)

(a) Definitions. As used in this clause—

“ Manufactured end product” means any end product in Federal Supply Classes (FSC) 1000-
9999, except—

(1) FSC 5510, Lumber and Related Basic Wood Materials;

(2) Federal Supply Group (FSG) 87, Agricultural Supplies;

(3) FSG 88, Live Animals;

(4) FSG 89, Food and Related Consumables;

(5) FSC 9410, Crude Grades of Plant Materials;

(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;

(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;

(8) FSC 9610, Ores;

(9) FSC 9620, Minerals, Natural and Synthetic; and

(10) FSC 9630, Additive Metal Materials.

“Place of manufacture” means the place where an end product is assembled out of
components, or otherwise made or processed from raw materials into the finished product that is
to be provided to the Government. If a product is disassembled and reassembled, the place of
reassembly is not the place of manufacture.

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of
the end products it expects to provide in response to this solicitation is predominantly—

(1) Inthe United States (Check this box if the total anticipated price of offered end
products manufactured in the United States exceeds the total anticipated price of offered end
products manufactured outside the United States); or

(2) Outside the United States.

L.5 AUTHORIZED CONTRACT ADMINISTRATOR

If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed
to be the offeror's representative for Contract Administration, which includes all matters
pertaining to payments.

Name:

Address:

Telephone Number:




L.6  652.228-70 DEFENSE BASE ACT —- COVERED CONTRACTOR EMPLOYEES (JUN
2006)

(a) Bidders/offerors shall indicate below whether or not any of the following categories of
employees will be employed on the resultant contract, and, if so, the number of such employees:

Category Yes/No | Number

(1) United States citizens or residents

(2) Individuals hired in the United States,
regardless of citizenship

(3) Local nationals or third country nationals Local nationals:

where contract performance takes place in a

country where there are no local workers’ Third Country Nationals:
compensation laws

(4) Local nationals or third country nationals Local nationals:

where contract performance takes place in a

country where there are local workers’ Third Country Nationals:

compensation laws

(b) The contracting officer has determined that for performance in the country of [contracting
officer insert country of performance and check the appropriate block below] —

0 Workers’ compensation laws exist that will cover local nationals and third country
nationals.

O  Workers’ compensation laws do not exist that will cover local nationals and third country
nationals.

(c) If the bidder/offeror has indicated “yes” in block (a)(4) of this provision, the bidder/offeror
shall not purchase Defense Base Act insurance for those employees. However, the
bidder/offeror shall assume liability toward the employees and their beneficiaries for war-
hazard injury, death, capture, or detention, in accordance with the clause at FAR 52.228-4.

(d) If the bidder/offeror has indicated “yes” in blocks (a)(1), (2), or (3) of this provision, the
bidder/offeror shall compute Defense Base Act insurance costs covering those employees
pursuant to the terms of the contract between the Department of State and the Department’s
Defense Base Act insurance carrier at the rates specified in DOSAR 652.228-74, Defense Base
Act Insurance Rates — Limitation. If DOSAR provision 652.228-74 is not included in this
solicitation, the bidder/offeror shall notify the contracting officer before the closing date so that
the solicitation can be amended accordingly.



ATTACHMENT #1
American Embassy Zagreb, Croatia
STATEMENT OF WORK
CMR EXTERIOR RENOVATION

The American Embassy in Zagreb is planning to perform some exterior renovations on the Chief of Mission
Residence Compound at Tuskanac 80, Zagreb.

General information
1.1 The renovations will include the following work:
a) Removal of the existing ceramic tiles,

b) Demolishing concrete surfaces and pouring new concrete,

c) Installation of new fine porcelain tiles,
d) Installation of prefabricated concrete pavers,
e) Manufacturing and the installation of stainless steel handrails.

1.2 Price of the contract

The bidders will offer a fixed price for all works and materials described below.
The measurements provided in this scope of work are approximate. The potential
bidders are required to make their own measurements at the site visit. The
Embassy will allow the contractor to make detailed measurements after the
contract has been awarded and before the start of the work. Any price change
based on the quantities differing from this statement of work will not be accepted.

1.3 Modifications to the contract

In the case that the contractor finds that any additional work is necessary in order
to successfully complete the project, and that work is not covered in this
Statement of Work, the contractor will submit a request for change to the
Contracting Officer. The request for change will include the reason for change,
price, and the duration of the additional work. The contractor will not proceed
with any additional work until the change is authorized by the Contracting
Officer.

1.4 Materials

a) The contractor will submit certificates that prove that all materials used in
the project comply with the definitions in this statement of work.

b) The contractor will purchase 10% extra of each kind of tile used for the
project and submit it to the Embassy representative after the completion of the
project. This will serve for possible repairs in the future.

1.5 Debris and waste disposal



The contractor will keep the work site clean and remove all trash and debris from
the site on weekly basis or more often.
1.6 Damage control

The contractor will take all necessary precautions not to damage anything outside
their perimeter of work. Any damages to the landscaping, plants or installations
will be restored to the original condition at the contractor’s expense.

2. Renovation elements

2.1 Front Patio and path leading to it from the driveway (156 m?)

a) All ceramic tiles will be removed from the front patio, including the lower
part, upper part, stairs and planters.

b) The screed will be taken down to the bare concrete. Plaster will be
removed from the outside of the planters as much as possible or necessary.

C) The pathway leading from the driveway to the front patio will be widened
to 2.3 meters of walking surface according to the specifications described in
article 2.2.c of this statement. This pathway should be brought to the same
level as the driveway. This will have to be coordinated with the contractor
that’s replacing the driveway.

d) The two existing storm drain channels will be replaced with new ones.

e) New screed will be installed on all horizontal surfaces with the following
specifications:

- Type: Floating cement based screed.
- Underlay: 0.2mm Polyethylene foil.

- Material: Preblended mortar meeting or exceeding the specification CT-C30-
F6-A1fl described in the European Norm EN 13813.

- Reinforcement: @2x50x50mm galvanized steel mesh.

- Minimum thickness: 30mm unless otherwise recommended by the
manufacturer.

- Slope: 1% (1cm/m)
Slope will be turned away from the house.

f) The contractor will plaster the outside planter walls respecting the
following specifications:

- Type: Preblended one coat cement based plaster.
- Thickness: Minimum thickness of 20mm.

9) The contractor will manufacture and install water tight planter inserts. The
inserts will be made out of 0.55m galvanized steel.



h) The contractor will install high quality two component flexible
cementitious membranes on all surfaces being covered with ceramic tiles, as
well as the inside of the planters.

- Approved waterproofing products are Mapei Mapelastic Smart or Murexin
Dichtfoile. Any other product will have to be approved by the Embassy
COR.

- Thickness: minimum thickness 2mm unless otherwise required by the
manufacturer.

- Reinforcement: 157g/m2 fiberglass mesh, or other if recommended by the
manufacturer and approved by the Contracting Officer.

) The contractor will install Sichenia Pave il Porfido Beige tiles on the
lower and upper patio and stairs, using the specific tiles for the steps using the
pattern in the attachment 1. The contractor will use a tile adhesive meeting or
exceeding the specification C2TE described in the European Norm EN 12004
as well as S2 described in the norm EN 12002. The tiles will be grouted using
a grout material meeting the specification CG2 described in the EN 13888.

), The contractor will install the travertine stone on the outside of the
planters, matching the color and the pattern of the existing stone on the house
(21 m2). The adhesive must meet the specifications C2F (EN12004) i S1
(EN12002).

Handrail

K) The contractor will manufacture and install brushed stainless steel
handrails on the both sides of the stairs between the lower and upper front
patio according to the Detail 1.

2.2 Stairways and path between the front patio and South side entrance to the
basement (25m2)

a) The contractor will demolish the entire path and stairs and construct a new
one.

b) The width of the walking surface on the footpath and stairs will be 1.5
meters.

c) The base for the new pathways will be made of 15cm thick concrete pad
reinforced with prefabricated rebar mesh @7x150x150mm (Q-257) poured
over 20cm of compacted crushed stone. At each side there will be a concrete
foundation 60cm deep and 25cm wide reinforced with Q-257 mesh tied to the
pad rebar as shown in detail 4. There will be a small retaining wall on the side



where the stairs or paths are below grade. The rebar mesh for the new steps
and paths will be anchored to the old remaining concrete on the places where
the two meet.

d) The stairway No.2 will be rearranged so the length of the stairs is 30cm
instead of 60cm by pulling the steps towards the front patio.

e) The stairway No.3 will be rearranged so that the first step at the lower
level begins at the edge of the house. There will be 8 steps approximately
16cm high and 30cm deep. The top step will be level with the bottom of
stairway No.2.

f) The steps will be made out of concrete reinforced with Q-257 rebar mash
poured over 10cm of compacted crushed stone. Minimum thickness of the
concrete is 15cm. At each side below steps there will be a concrete foundation
60cm deep and 25cm wide reinforced with Q-257 mesh tied to the pad rebar.
The concrete for the new steps and paths will be poured level, waterproofed
and ready for the direct installation of tiles.

9) The contractor will install Sichenia Pave il Porfido Beige tiles on the stairs
and paths, including the side walls, using the specific type of tiles for the
steps, and complying to the specs defined in the paragraph 2.1.i of this
statement.

Railing

h) Stairway No. 2 - The contractor will manufacture and install the brushed
stainless steel railing on the right hand side looking down the stairway No. 2
according to the typical railing design as shown on Detail 2.

i) Stairway No.3 - The contractor will manufacture and install brushed
stainless steel railing on the side away from the house according to the Detail
3.

2.3 Patio in front of the south side entrance to the basement level (25m2)

a) The contractor will remove all tiles on the patio in front of the south side
entrance to the basement level, as well as the underlying screed.

b) The new screed will be installed according to the specifications in
paragraph 2.1.e of this statement.

The screed will be sloped towards South and East (away from the house)



c) The contractor will install high quality two component flexible
cementitious membrane on all surfaces being covered with ceramic tiles
respecting the specifications defined in paragraph 2.1.h of this statement.

d) The contractor will install Sichenia Pave il Porfido Beige tiles on the patio
according to the specifications defined in the paragraph 2.1.i of this statement.
This includes the two steps from the side to the back patio.

2.4 Stairway 4 and path leading to it

a) The contractor will remove the tiles on the stairway leading from the back
patio towards the back yard (Stairs No. 4) and replace them with the Sichenia
Pave il Porfido Beige tiles (7m2) complying with the specifications defined in
the paragraph 2.1.i of this statement. Specific tiles will be used for the steps.

b) The patio (3x3m) below the Stairway No.4 will be repaved with the same
pavers used on the path below that patio going into the back yard.

C) The pathway between the stairs No. 4 and the South Patio will be repaved
with concrete pavers in the width of 150cm (10m2). The pavers will be
installed on a 4cm layer of 0-4mm grade sand over a 20cm bed of compacted
crushed stone. The pavers will match the ones on the patio at the bottom of the
Stairway No.4.

Railing
d) The contractor will install the railing on the right hand side looking down
the stairway No.4 according to the typical design shown on Detail 2.
2.5 Main entrance

a) The contractor will remove the tiles in front of the main entrance to the
residence (approximately 14 m2) and replace them with the Sichenia Pave il
Porfido Beige tiles complying with the specifications defined in the paragraph
2.1.i of this statement. Specific tiles will be used for the steps.

Handrail

b) Brushed stainless steel handrail will be installed on the right hand side of
the steps looking down as shown on detail 5.

2.6 North Side Entrance

a) All tiles on the landing in front of the North side entrance will be removed
and replaced with Sichenia Pave il Porfido Beige (9m2) complying with the
specifications defined in the paragraph 2.1.i of this statement.



b) The contractor will remove the existing steel railing from the steps going
up to the North side entrance to the house and down towards the basement, as
well as on the landing.

c) The railing will be replaced with a new one, made of stainless steel,
manufactured according to the typical design shown on the Detail 2. The new
railing will be extended all the way to the bottom of the stairs.

3. Scheduling
3.1 Duration of works

The work described in this statement is scheduled to last for 25 working days.
Working hours are from 08:00-18:00. The contractor will be given a minimum of two
weeks’ notice before the start of the work.

3.2 Coordination

Considering that there will be other work being performed at the same time at the
residence, the contractor will have to cooperate with the other contractors in order to
maximize the efficiency of all.

The Contracting Officer Representative will hold a preconstruction conference with
all involved contractors before the start of the works and weekly coordination through
the duration of the work.

4. Warranty
4.1 The contractor will issue a warranty for workmanship and materials valid for five

years after the completion, particularly for the corrosion of the stainless steel and
detachment of the tiles.



ATTACHMENT #2
SAMPLE LETTER OF BANK GUARANTY

Zagreb, Croatia

June, 2009 ]
Contracting Officer
U.S. Embassy, Zagreb
Thomasa Jeffersona 2, 10010 Zagreb

Letter of Guaranty No.
SUBJECT: Performance and Guaranty

The Undersigned, acting as the duly authorized representative of the bank, declares that the bank
hereby guarantees to make payment to the Contracting Officer by check made payable to the
Treasurer of the United States, immediately upon notice, after receipt of a simple written request
from the Contracting Officer, immediately and entirely without any need for the Contracting
Officer to protest or take any legal action or obtain the prior consent of the Contractor to show
any other proof, action, or decision by an other authority, up to the sum of [Amount equal to
20% of the contract price in U.S. dollars during the period ending with the date of final
acceptance and 10% of the contract price during contract guaranty period], which represents the
deposit required of the contractor to guarantee fulfillment of his obligations for the satisfactory,
complete, and timely performance of the said contract [contract number] for [description of
work] at [location of work] in strict compliance with the terms, conditions and specifications of
said contract, entered into between the Government and [name of contractor] of [address of
contractor] on [contract date], plus legal charges of 10% per annum on the amount called due,
calculated on the sixth day following receipt of the Contracting Officer’s written request until the
date of payment.

The undersigned agrees and consents that said contract may be modified by Change Order or
Supplemental Agreement affecting the validity of the guaranty provided, however, that the
amount of this guaranty shall remain unchanged.

The undersigned agrees and consents that the Contracting Officer may make repeated partial
demands on the guaranty up to the total amount of this guaranty, and the bank will promptly
honor each individual demand.

This letter of guaranty shall remain in effect until 3 months after completion of the guaranty
period of Contract requirement.

Depository Institution: [Name]

Address: Location:
Representative(s): State of Inc.:
Corporate Seal:

Certificate of Authority is attached evidencing authority of the signer to bind the bank to this
document.



(1)DIVISION/DESCRIPTION

ATTACHMENT #3
UNITED STATES DEPARTMENT OF STATE
BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

(2)LABOR

(3)MATERIALS (4)OVERHEAD (5)PROFIT (6)TOTAL

General Requirements

. Site Work

Concrete

Masonry

Metals

. Wood and Plastic

. Thermal and Moisture

8.

Doors and Windows

9

. Finishes

10. Specialties

1

1. Equipment

12. Furnishings

13. Special Construction

14. Conveying Systems

15. Mechanical

16. Electrical

HRK (Croatian kuna)
Allowance Items:

TOTAL: HRK (Croatian kuna)

TOTAL:

PROPOSAL PRICE

Alternates (list separately do not total)

Offeror:

Date



ATTACHMENT #4
Drawings
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Detail 1 — STairway 1

1440

818

854

10/0

—

[
—




Detail 2
Typical Railing Design
Tipican nacrt ograde
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Detail 3 — Stairway 3
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Detail 4 - Typical pathway section
Detalj 4 - Tipski presjek staze
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Detail O - Main Entrance railing
Rukohvat kod glavnog ulaza
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Detail 6
Typical Stair section
Tipski pres jek stepenista
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